[image: image1.jpg]MAXIMUS



State of Louisiana
Department of Health and Hospitals
LIST OF EXHIBITS

Exhibit
Page



LIST OF EXHIBITS

(continued)

Exhibit
Page


1.1.2-1
MAXIMUS IV&V and QA Experience
1-2
1.2-1
MAXIMUS Corporate Organization
1-4

1.3-1
MAXIMUS Project Team Organization
1-5

2.1.3-1
MAXIMUS Project Deliverable
2-8

2.1.4-1
Process to Complete Cost/Benefit Analysis
2-18

2.2.1.2.3-1
JAD Ten Commandments
2-31

2.2.1.2.3-2
Casewise Tool Overview
2-33

2.2.1.2.5-1
Overview of Potential Commonality Among LA ACESS Processes
2-35

2.2.1.4-1
IEEE Process and Product Standards for QA
2-52

2.2.1.4.3-1
Project Planning Transition Checklist
2-56

2.2.2.1-1
MAXIMUS V&V Phases
2-67
2.2.2.1-2
MAXIMUS IV&V Activities Sample
2-68

2.2.2.1.3-1
MAXIMUS Deliverable Review Process
2-73

2.2.2.1.3-2
MAXIMUS IV&V FI Deliverable Review Process
2-75

2.2.2.1.3-3
MAXIMUS IV&V Deliverable Review Report Summary
2-76

2.2.2.1.4-1
MAXIMUS QA Design Phase Checklist
2-78

2.2.2.1.9-1
Standard "V" Model
2-89

2.2.2.1.9-2
Incremental "V" Model for MMIS, POS, and DSS/DW Verification Testing
2-90

2.2.3.1.4-1
MAXIMUS Testing Checklist
2-99

2.2.5-1
MAXIMUS Preliminary Work Plan
2-106

2.2.6.2-1
MAXIMUS Project Management Phases
2-112

2.2.6.2-2
Deliverables by PM Phase
2-113

2.2.7-1
Workflow for Task Orders 1 and 2
2-115

2.2.8-1
Tasks to be Completed by Subcontractors
2-116
3-1
Highlights of MAXIMUS Relevant Qualifications and Their Benefits
3-2
3.1.3-1
MAXIMUS MMIS/Medicaid Relevant Experience
3-5

3.1.3-2
MAXIMUS MMIS Procurement Support Experience Nationwide
3-7

3.1.3-3
MAXIMUS IV&V and QA Experience
3-9

3.1.5-1
MAXIMUS Louisiana State References
3-11

3.3-1
MAXIMUS Growth FY 1997 – 2007
3-31
4.1-1
Staff Level of Effort
4-2
4.1-2
Staff Skills Matrix
4-3

4.3-1
MMIS IV&V Services Project Organization
4-16

4.3-2
MMIS IV&V Services Project Organization – Phase I
4-16

4.3-3
MMIS IV&V Services Project Organization – Phase II
4-17

4.3-4
MMIS IV&V Services Project Organization – Phase III
4-17

4.3-5
MMIS IV&V Services Project Organization – Phase IV
4-18

4.6-1
Project Team Commitments
4-76

6.3-1
Principal Owners
6-2
7.1-1
SysTest Labs Corporate Experience
7-2

7.1.1.5-1
Tool Expertise
7-5

7.1.2-1
SysTest Labs' Project Experience
7-6
Page i
821652
Page ii
00000-0 7/18/2011 3:24 PM

